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INITIAL INFORMATION 
AUGUSTA (Lewis and Clark County) EQUIPMENT STORAGE BUILDING (6-BAY) 

A/E #2020-31-01 
and 

BIG TIMBER (Sweet Grass County) EQUIPMENT STORAGE BUILDING (6-BAY) 
A/E #2020-31-02 

for 
MONTANA DEPARTMENT OF TRANSPORTATION 

 
PROJECT INFORMATION APRIL, 2020 
 
Introduction: 
The existing equipment storage buildings have inadequate space for storage and maintenance of larger road maintenance 
equipment and supplies. Larger equipment in use today requires longer bays, higher ceiling and door clearances and 
increased maneuvering space. In some cases, this requires existing buildings to be replaced. Relocation or consolidation 
of sections is sometimes necessary to improve operation efficiency or response times for public safety. 
 
The Montana Department of Transportation must maintain and at times replace buildings that are outdated, energy 
inefficient, do not meet ADA requirements, and are inadequate in size to accommodate larger equipment and increased 
maintenance personnel. The new facilities are high performance, energy efficient buildings constructed of low maintenance 
products and materials. 

 
Program: 
A plan of a similarly constructed building will provided as a basis of information for the Augusta and Big Timber ESBs 

of approx. 4,800 SF.  Using this information as a guide, the consultant will be required to verify the suitability of the 
plan functions and layout with A&E and MDT personnel.  The plan development will be similar to an existing facility 
for each, with little or no differences between these two.  The site development requirements will vary between sites.  
Any significant deviation from the program must be approved in writing by the Architecture & Engineering Division.  
Any work done outside this project scope without A&E Division approval will be the responsibility of the Consultant.  
 
Design Standards: 
This project must comply with the Architecture & Engineering Division Owner’s Basic Requirements (formerly 
Minimum Design Standards) found at (http://architecture.mt.gov/Design#169722275-owners-basic-requirements).   
Questions regarding specific application must be referred to the A&E project manager who may provide written 
exceptions to requirements that are not applicable or feasible to a particular project. 
 
Project Budget:   
Each of the projects is funded with $ 915,000.00 of State Special Revenue funds for a total project budget of 
$915,000.00; this includes all project-related expenditures. The initial project allocation is as follows: 

 
 Estimated Construction Cost $ 755,000 
 Construction Contingency $ 53,000 
 Architect/Engineer Fees $ 58,000 
 Commissioning $ 0 
 Advertising $ 300 
 Printing & Reproduction $ 2,000 
 Plan Review  $ 2,000 
 Site/Topo Survey $ 4,500 
 Geotechnical $ 5,000 
 Hazardous Materials Survey $ 0 
 Construction Materials Testing $ 5,000 
 Telecomm/Data $ 3,000 
 FF&E $ 0 
 % for Art $ 0 
 Other $ 200 
 Supervisory Fee (3%) $ 27,000 
 
 Total Project Costs $ 915,000 

http://architecture.mt.gov/Design#169722275-owners-basic-requirements
http://architecture.mt.gov/Design#169722275-owners-basic-requirements
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The budget will be further defined through the design process. If at any time the Cost of Work or project costs exceed 
the above budget, the Consultant must notify both A&E Division and the Agency in writing. 
 
Project Schedule:  
It is expected the project will begin advertising for bids by 11/1/2020.  Before execution of the Agreement, A&E 
Division, the Agency, and the Consultant will complete the following schedule which will then form the basis of 
contractually required project schedule.   
 
To meet this schedule, the Consultant is required to provide complete submittals that capture the essence of the 
design problem. 

Task Start date or NA Duration (wk or mo) 

Programming/Pre-design   

Schematic Design 6/15/2020 (site work)  

SD & Budget Review 7/20/2020  

Geotech TBD  

Site Survey TBD  

Design Development 7/13/2020  

Energy Analysis    

DD & Budget Review 8/10/2020  

Construction Documents 8/31/2020  

Commissioning Documents   

CD & Budget Review 10/19/2020  

Local Jurisdiction Review 10/26/2020  

Advertising/Solicitation TBD 
11/1 – 11/22/2020 

 

Award 12/21/2020  

Construction TBD  

Other   

This schedule may be adjusted with written mutual agreement of all parties. 
 
Project Reviews: 
Upon receipt of the Consultant’s complete submission as outlined in the A&E Division’s submittal requirements located 

at http://architecture.mt.gov/Design the A&E Division and the Agency representatives will review the documents and 

provide written comments or marked-up drawings as determined appropriate by the project manager.  The Consultant 
will respond to all comments in writing; marked drawings will be returned to the A&E Division and the Agency.   
 
The Consultant will confer with governmental authorities with jurisdiction over the project and utility companies 
providing services to the project and will notify the A&E Division in writing of requirements imposed by the entities and 
incorporate them into the design. 
 
After all review comments are resolved to A&E Division satisfaction, the design may proceed to the next phase or be 
advertised for bidding.   
 
Bidding Requirements: 
The projects will be bid as one general contract with the possibility of contractors being able to bid on either or both 
projects. 
 
 
 
 
 
 
 
 
 
 
 

http://architecture.mt.gov/Design
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PROJECT TEAM 
 
Owner’s Project Representatives: 
A&E Design Project Manager: 

Rick Hilmes 
1520 East Sixth Avenue 
Helena MT 59601 
Phone: (406) 431-8447 
e-mail:  rhilmes@mt.gov  

 

A&E Construction Project Manager: 
TBD 
1520 East Sixth Avenue 
Helena MT 59601 
Phone: (406) 444-**** 
e-mail: 

 
 
Agency Project Representative:  

Mike Murolo 

2701 Prospect Ave 
Helena MT 59620-1001 
Phone: (406) 444-6163 
e-mail:  mmurolo@mt.gov  

 

 
Agency Project Representative:  

Joe Norris 

2701 Prospect Ave 
Helena MT 59620-1001 
Phone: (406) 444-7386 
e-mail:  jnorris@mt.gov  

 
  

Consultant’s Project Representatives:  
Principal: 

Name 
1520 East Sixth Avenue 
Helena MT 59601 
Phone: (406) 444-**** 

 

Project Architect: 
Name 
1520 East Sixth Avenue 
Helena MT 59601 
Phone: (406) 444-**** 

 
Structural Engineer:  Civil Engineer: 
Mechanical Engineer: Electrical Engineer: 
Landscape Architect: Cost Estimating: 
Site Survey: Geotechnical Investigation: 
Hazardous Materials: Commissioning: 

 
Communications:   
All correspondence shall copy both A&E and agency representatives and must include the A&E Division project 
number A/E# 2020-31-01 and/or AE# 2020-31-02 
 

Attachments and documents provided by the Owner: 
 

• Site surveys, if available  

• Utility information, if available 

• Geotechnical information, if available 

• Other 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:rhilmes@mt.gov
mailto:mmurolo@mt.gov
mailto:jnorris@mt.gov
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CONSULTANT SCOPE CHECKLIST: 
 
 
BASIC SERVICES (check all that apply): 

☐Schematic Design   ☐Combine SD/DD into “Preliminary Design” 

☒Design Development   ☒High-Performance Building Criteria applies 

☒Construction Documents 

☒Bidding 

☒Construction Administration 

 
ADDITIONAL SERVICES (check all that apply): 

☒Site Planning 

☐Programming 

☐Fund-Raising & Marketing Assistance 

Deliverables shall include: 

☐Character Sketches, # of perspectives:    

☐Presentation Boards, # of perspectives:    

☐Descriptive Project Booklets, # copies:    

☐Project Brochures - # of copies:        

☐Physical Presentation Model 

☐3-D Computer Graphic Animation 

☐Feasibility Study 

☐Value Engineering Analysis 

☒Energy Study 

☐Hazardous Materials Investigation 

☐Specialty Consultants requested by the Owner 

 ☐Acoustical ☐Audio/Visual ☐IT/Communications 

 ☐Correctional ☐Cost Estimating ☐Education/Demographics 

 ☐Interior Design ☐Food Services ☐Lab/Research 

 ☐Landscape  ☐LEED  ☐Security 

 ☐Other:   

 ☒Site/Topographic Survey 

 ☐Geotechnical Investigation 

 ☒Anticipated Frequency of site visits – As needed based on the stage of the work at any given time 

 ☒Architect 

 ☒Civil 

 ☒Structural 

 ☒Electrical 

 ☒Mechanical 

 ☐Commissioning 

 ☐3rd Party ☐Part of A/E Services 

 ☐Third-Party Document Review (e.g. Redi-Check) 

 ☐Bid Document Reproduction (check here if fixed sum) 

 ☒Record Documents 

 ☒Warranty Inspection 

 
SUPPLEMENTAL SERVICES AND REIMBURSABLES (check all that apply): 

 ☒Bid Document Reproduction (check here if # sets to be determined later) 

 ☐Reimbursable Expenses (check here only if NOT part of Basic Services) 
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Augusta Site Location - 5 Bob Thomas Rd.  
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Big Timber Site Location – 366 Big Timber Loop Rd. 
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TYPICAL 6-BAY PLAN - (Glasgow w/ modifications) 
 
 

 


